

LANDSCAPER ESTIMATE BID FORM

Tyler Thompson

5-6-23

Anything Trees LLC
916-289-8921
Estimate #2027

Scott Gipner
scottgipner@gmail.com
CC: Christian Valley Road Association, Auburn, CA

<u>Item #</u>	<u>Activity</u>	<u>Cost:</u>
---------------	-----------------	--------------

1.	Private roads trimmed back to no less than 2ft from the roadway and no less than 14ft above the ground in roadway. All material removed will be blown back onto the properties to which they were from. All larger wood unable to be chipped will be loaded into the truck and removed unless contact is made with homowner and they want the wood left.	
----	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--

Approx 5-6 days of work. \$2200/day

\$11,000.00 +/-

2a.	Dirt roadway/easment by the water containers on Westridge: Clearing of the downed wood to open up about 15ft of space to travel. Pile logs out of said space and pile branches for a future cleanup.	
-----	---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--

\$440.00

TOTAL:

\$11,440.00

2b. 2 days of work with skid steer/chipper/dump trailers to drop/
chip and broadcast and haul away 8 dead trees from easement in 2a above.
Going this option will remove 2a costs above.

Day rate of \$3300/day

\$6600.00

NOTE: This estimate is for the day rate. I will be in contact with Scott about days progress to help determine the time frame and a closer cost.

The projected time is considered an about time frame as to cover all time needed so the final outcome should be near projected numbers. Cost and time will change if additional work is added/needed but will be communicated to Scott for approval.

Please let us know if this is acceptable and if you wish to move forward. Scheduling is about 3 weeks out as of 5-6-23