
CONSULTANT AGREEMENT 
 

 
Parties This Agreement is made this 16th day of November 2017, between Christian Valley 

Park Community Service District (CSD) (“CLIENT’) and RCH Group, Inc. (“RCH”).  
 
Project By joining in this Agreement, the CLIENT retains RCH to provide environmental 

documents (CEQA Initial Study/Mitigated Negative Declaration and NEPA Categorical 
Exclusion with Environmental Report) as described in the attached proposal for 
services related to CLIENT’s project to build and operate two approximately 750,000 
gallon water tanks (“PROJECT”). 

 
Scope By this Agreement, the Scope of RCH services on the PROJECT is described in and 

limited to the Scope of Work described in ATTACHMENT A for the services to 
complete the CEQA and NEPA environmental documents (“PROPOSAL”). 

 
Fee RCH agrees to provide the services covered by this Agreement for a fee not to exceed 

$39,600 and an additional optional $10,000 for photo simulations (renditions) if 
necessary. As shown in Table 1 of the PROPOSAL.  

  
 RCH will submit monthly billings in accordance with the billing rate schedule attached 

to the above referenced proposal (“RCH 2017-18 CONSULTANT FEE SCHEDULE”). 
 
Authorization of Additional Tasks  

If the scope of services covered by this Agreement should be revised, an additional 
agreement or written addendum to this Agreement shall be entered into to cover the 
revised scope and fee. Should the CLIENT authorize a revision in the scope of 
services without a revision to this Agreement, RCH shall be compensated for services 
actually performed on a time & materials (T&M) basis, pursuant to the RCH 2017-18 
CONSULTANT FEE SCHEDULE.  

 
 
   
                                                                                                                                               

     
     
 
 
 
 
 
 
  

CLIENT AUTHORIZATION  
 
Christian Valley Park CSD  
 
 
 
        
Name (Please Print) 
 
 
        
Signature 
 
   
        
Title 
 
 
        
Date  
 

RCH Group, Inc. 
 
 

 
 
By: 
 
Paul Miller 
Managing Principal 
 
 
 
Date: November 16, 2017 
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Christian Valley Park Community 
Service District Tank Project 
Environmental Proposal for 
CEQA/NEPA Document Preparation 

1 PROJECT UNDERSTANDING 
The Christian Valley Park Community Service District (Christian Valley Park CSD, the applicant) proposes 
to construct two 0.75 million gallons (MGal) steel tanks to replace the existing storage volume on a 1.75-
acre parcel located in Placer County in the Christian Valley Park CSD (northwest of Nielsburg, north of 
Westridge Circle, APN 077-251-006-000).  The project includes the construction of one tank just north of 
the existing reservoir, draining of the existing reservoir, and construction of a second tank within the 
footprint of the existing reservoir.  This is the “project”, as defined by the California Environmental 
Quality Act (CEQA).  The Christian Valley Park CSD is the CEQA Lead Agency and the United States 
Department of Agriculture (USDA) will be the NEPA Lead Agency. 

The project site is bordered by single-family residences.  Westridge Circle would serve the project, with 
use of an existing north-south access road within the parcel.  Facilities will be constructed to comply 
with Title 22 regulations and AWWA standards for water treatment, storage and distribution facilities. 

2 PROJECT APPROACH 

2.1 GENERAL APPROACH 
RCH’s Managing Principal of Environmental Services, Paul Miller, will manage the project. Paul is an 
environmental professional with more than 33 years of experience in providing services and products to 
government agencies and private sector corporations. With a broad range of environmental skills, he 
has applied his background since 1986 to CEQA and NEPA and has been integral in the preparation of 
over 500 CEQA/NEPA environmental documents, including project manager for more than 18 major 
EIRs.  

RCH has significant project experience in the Placer County area and has good working relationships 
with responsible agencies and other jurisdictions applicable to the project such as the Placer County Air 
Pollution Control District (PCAPCD).  

RCH will use its experience with CEQA and projects in the Placer County area in preparing a CEQA 
document for the project. An Initial Study will first be prepared for the project to provide the CSD with 
the information to use as the basis for deciding whether to prepare an Environmental Impact Report 
(EIR) or Mitigated Negative Declaration. The initial study will enable the CSD to mitigate adverse impacts 
as a result of the project, enabling the project to qualify for a Mitigated Negative Declaration. The Initial 
Study will use the Appendix G Checklist of the CEQA Guidelines and will contain responses for each 
checklist item (16 general categories of environmental impacts) and provide explanations for items with 
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potential environmental impacts that need to have mitigation measures implemented. Based upon the 
project and RCH’s experience with similar projects, a Mitigated Negative Declaration should be sufficient 
for CEQA compliance.   

A separate report will be completed to satisfy NEPA requirements with the USDA. Discussions with the 
NEPA Project Manager, Michael Velez, indicate that the federal environmental document will be a 
Category Exclusion (CE) with an accompanying Environmental Report (ER). The ER will be prepared for 
the Christian Valley Park CSD in accordance with USDA Instruction 1970-B Exhibit C. The purpose of this 
ER is to provide supporting documentation for the Christian Valley Park CSD’s application to the USDA 
for loan funding under the USDA Rural Utilities Water and Waste Disposal Loan and Grant Program. 

2.2 SCOPE OF WORK 
RCH proposes the following items for the Scope of Work. 

Task 1: Kick-off Meeting 

At the “kick-off” meeting with RCH, the CSD, and project engineer, all parties will discuss the project 
components and review/confirm the approach to the evaluations that will be addressed in the CEQA 
document. 

Task 2: Prepare Administrative Draft CEQA Initial Study 

RCH will prepare an Initial Study Checklist (CEQA Appendix G) to determine potential impacts. If no 
significant impacts are identified, or if mitigation measures can be identified for all potentially significant 
impacts and CSD agrees to implement them, then the CSD can circulate a proposed Negative Declaration 
or a Mitigated Negative Declaration. It is expected that the project would have minimal effects for many 
of the resource categories considered in the Initial Study Checklist. We have preliminarily identified the 
following issues for analysis in the Initial Study. 

Areas that will need a thorough discussion include: 

• Aesthetics 
• Air Quality/ Greenhouse Gas Emissions  
• Biological Resources 
• Cultural Resources 
• Geology/Soils 
• Hydrology/Water Quality 
• Noise 
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Aesthetics 
RCH will review the project site and surrounding area during a site visit. RCH will also review the project 
to ensure it is consistent with the Visual and Scenic Resources policies of the Placer County General Plan. 
RCH will provide the best available isometrics in the Initial Study (from the CAD engineering drawings). 
RCH will also take photos from potentially sensitive locations to include in the Initial Study.  As an 
optional task, RCH will bring in subconsultant Environmental Vision to create photo simulations of views 
of the proposed tanks from 2-3 key viewing locations. 

Air Quality and Greenhouse Gas (GHG) Emissions 
RCH will analyze potential air quality and GHG emissions impacts. The project site is in Placer County and 
in the Sacramento Nonattainment Area for the federal 8-hour ozone standard. Air quality and GHG 
emissions from construction and operation (minimal emissions) of the project will be quantified using 
the California Emissions Estimator Model (CalEEMod) Version 2016.3.1, a statewide land emissions 
model which provides an accurate and comprehensive tool for quantifying air quality and GHG 
emissions impacts from land use projects in California. The air quality and GHG emissions analysis will 
follow the guidelines in the PCAPCD’s CEQA Air Quality Handbook and emissions from the project will be 
compared to PCAPCD thresholds of significance. Based upon the size of the project site and the low 
intensity of operations, air quality and GHG emissions are expected to be below all PCAPCD significance 
thresholds.  

Biological Resources 
RCH will summarize the information in the Biological Assessment for the project site, which will be 
prepared by Salix Consulting (subconsultant to RCH Group). The biological analysis in the initial study will 
follow the recommendations and conclusions of Salix Consulting related to biological resources impacts 
including any impacts to wetlands and mitigation measures for potentially significant impacts. Biological 
effects of tree removal and any recommended mitigation measures will be included in this analysis. 

The Salix Consulting scope of work is attached to this proposal. 

Cultural Resources 
A Cultural Resources Study will be prepared for the project site by the Natural Investigations 
Company (NIC). The study will comply with the federal provisions NHPA Section 106 (36 CFR 
800). The CSD will need to separately follow AB 52 guidelines and offer AB 52 consultation to 
any tribes that request consultation in writing. If necessary, RCH will provide a letter template 
to send any tribes that have requested AB 52 notification from the CSD. If no tribes have 
requested notification from CSD then no AB 52 letters need to be sent. 
 
Additionally, Natural Investigations will contact the Native American Heritage Commission 
(NAHC) for a review of their Sacred Lands File. The NAHC will determine if any NAHC-listed 
Native American sacred lands are located within or adjacent to the project area. As part of the 
Section 106 process, Natural Investigations will submit a project information letter and location 
map to each individual/Tribe/organization on the NAHC list. 

The NIC scope of work is attached to this proposal. 
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Geology/Soils 
RCH will review the Geotechnical Report for the project site). The analysis will follow the 
recommendations and conclusions of the Geotechnical Report for potential impacts to geologic 
resources and any recommended mitigation measures.  

 

Hydrology 
RCH will review the drainage plans for the project, which have been described by Hydros Engineering as 
measures that would be necessary to follow existing drainage patterns for the area, including a sump 
system to empty water into the modified drained and abandoned reservoir, in a manner that does not 
change existing drainage patterns. 

The hydrology section of the Initial Study will contain a discussion of water quality requirements 
including obtaining a General Permit for Discharges of Stormwater Associated with Construction Activity 
Construction General Permit, which requires a Stormwater Pollution Prevention Plan (SWPPP).  

Noise 
RCH will conduct several short-term (typically 10-minute) noise measurements at the project site to 
characterize existing noise levels. The focus of the noise analysis will be potential impacts of 
construction and operations on sensitive receptors adjacent to the project site. The project will have to 
comply with the Article 9.36 – Noise in the Placer County Municipal Code.  

Task 3: Prepare Public Draft Negative Declaration or MND 

RCH will respond to CSD comments on the Administrative Draft Initial Study and prepare a revised 
version of the document for pubic distribution. 

Task 4: Prepare NEPA Report 

A separate report will be completed to satisfy NEPA requirements with the USDA. Discussions with the 
NEPA Project Manager, Michael Velez, indicate that the federal environmental document will be a 
Category Exclusion (CE) with an accompanying Environmental Report (ER). The ER will be prepared for 
the Christian Valley Park CSD in accordance with USDA Instruction 1970-B Exhibit C. The purpose of this 
ER is to provide supporting documentation for the Christian Valley Park CSD’s application to the USDA 
for loan funding under the USDA Rural Utilities Water and Waste Disposal Loan and Grant Program. The 
Environmental Report will draw from the CEQA information to the extent possible and will include the 
following: 

Project Description and Location 

Land Ownership and Use 

Identify all necessary permits 

Historic Preservation: information from the Cultural Resources Report will be provided.  
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Threatened and Endangered Species/Biological Resources: Information from the Salix Biological Report 
will be included. 

Wetlands: No wetlands are anticipated on the site. 

Floodplains: The project site is in Zone X, indicating that flooding hazards are minimal. 

Coastal Areas: The project site is not in a coastal area. 

Important Farmland: The project site is not used for farming. 

Environmental Risk Management: Demolition and removal of the existing reservoir is not anticipated to 
release hazardous materials, however this will be discussed in more detail in the ER. A review of the 
State Water Resources GeoTracker Database found no hazardous materials cleanup sites listed within a 
mile of the project site. 

Air Quality Criteria Pollutants: Placer County is severe nonattainment for 8-Hour Ozone. The Air Quality 
Report prepared for the CEQA document will provide information (air quality estimates) for the tank 
project, which will have construction emissions but minimal air quality emissions after construction is 
completed. 

 

Task 5: Circulate CEQA and NEPA Documents 

In coordination with the CSD, RCH will assist in preparation of a Notice of Intent (NOI) to adopt a 
Negative Declaration or Mitigated Negative Declaration according to CEQA Guidelines 15070. RCH will 
also assist the CSD with other required CEQA noticing tasks.  This proposal assumes that the USDA will 
process the NEPA document, with no assistance from RCH.  It is our understanding that for Categorical 
Exclusions there are no comment period or publications required. 

Task 6: Response to Public Comments  

RCH will respond to public comments received during Draft IS/MND public review period. At this time 
there is no way to estimate the level of public comments, but for budgeting purposes we have 
estimated 16 hours of staff time.  

Task 7: Meetings 

RCH’s Project Manager (Paul Miller) will be in attendance at the kickoff meeting. RCH also assumes the 
following meeting as part of this SOW: 

RCH will attend the Public Hearing for the project. At the Public Hearing, RCH will be able to answer 
questions and provide CEQA support to the CSD Staff. 

Additional meetings (with the public, CSD or CSD engineers) approved by CSD will be invoiced on a time 
and materials basis. 

Task 8: Project Management 

This task includes all project management tasks necessary for completion of the project, including, 
scheduling, budgeting, invoicing, and general coordination. 



[6] 
Christian Valley Park CSD – Tank Project Environmental Proposal 

3 RELEVANT EXPERIENCE 

3.1 PROJECT MANAGER 
Paul Miller, RCH’s Managing Principal, will act as project manager. Paul is an environmental professional 
with more than 33 years of experience in providing services and products to government agencies and 
private sector corporations. His technical areas of expertise include CEQA/NEPA project management 
and technical analyses in the areas of energy, integrated waste management, air quality, noise and 
hazardous materials. With a broad range of environmental skills, he has applied his background since 
1986 to CEQA and NEPA and has been integral in the preparation of over 250 CEQA and NEPA 
environmental documents, including project manager for more than 18 major EIRs. He has been the 
project manager or a key team leader for five state agencies (California Public Utilities Commission 
(CPUC), California Energy Commission (CEC), CalRecycle, the former California Integrated Waste 
Management Board, and the State Water Resources Board, Central Valley Region) on projects of 
statewide importance. 

3.2 PROJECT ASSOCIATES 
RCH’s Mike Ratte, Dan Jones and Erin Reddy will assist in the preparation of the Initial Study. Brief bios 
are presented below. 

Mike Ratte is a Senior Air Quality Scientist at RCH Group. Mike will manage the air quality and 
greenhouse gas emissions portions of the CEQA document. Mike has been a practicing meteorologist 
and air quality specialist within the consulting business for 25 years. Mike’s technical expertise includes 
NEPA/CEQA environmental planning, air emissions inventories, ambient air monitoring, atmospheric 
dispersion modeling, air quality permitting, health risk assessments, and climate change analyses. He 
has worked extensively for local, state, and federal agencies, as well as a wide array of commercial 
businesses and industries. His recent projects involved transportation facilities (airports, roadways, and 
marine ports), land development (residential/commercial/institutional), landfills/composting, and 
mining/quarry operations. He is well versed in a wide array of air emission models including, EMFAC, 
OFFROAD, NONROAD, MOVES, CalEEMod, and AP-42; dispersion models such as AERMOD, EDMS, HARP, 
and CAL3QHC; with strong data management and ACCESS programming skills. 

Dan Jones is an Environmental Services Associate at RCH Group. Dan will prepare many of the resource 
sections of the CEQA document and will assist in supporting project-related tasks. Dan has been integral 
in RCH’s preparation of CEQA documents and technical studies in Placer County and throughout 
California. Dan’s technical experience includes CEQA compliance, air quality, greenhouse gas emissions, 
health risk assessments, noise, and integrated waste management. Dan’s technical noise experience 
includes short-term and long-term noise monitoring and traffic noise modeling. Dan is proficient in a 
variety of air emissions models including CalEEMod, California Air Resources Board’s EMFAC and 
OFFROAD, and Sacramento Metropolitan Air Quality Management District’s Road Construction 
Emissions Model. Dan also has technical experience working with dispersion modeling data and health 
risk assessments. Dan has prepared many project evaluations using the CEQA Guidelines of the Placer 
County Air Pollution Control District. 

Erin Reddy is a technical associate at RCH with knowledge of ecology, natural resources management, 
urban forestry, sustainability, and noise. She has over four years of experience in environmental data 
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management and website development for the state of California. Her work involves preparation of 
CEQA/NEPA environmental documents, technical noise analyses, and wetland alternative analyses. She 
has hands-on experience with short-term and long-term noise monitoring. 

3.3 SUBCONSULTANTS 
 

 

Salix Consulting, Inc. 

Salix provides the following services: Wetlands, Biology, Permitting, UAS, and GIS. 

Salix biologists evaluate properties to assess and inventory existing conditions, conduct botanical and 
wildlife surveys, determine sensitivity of habitats and species present, and interface with clients, 
regulators, and interested parties in an interpretive and problem-solving role.  Salix staff are proficient 
with many of the sensitive species databases (CNDDB, USFWS, CNPS) and potential special-status 
species screening.  Services include: 

• Site evaluations for existing conditions and special-status species potential 
• Plant and animal surveys 
• Vegetation and habitat mapping 
• Conceptual mitigation plans 
• Mitigation monitoring 

 

Natural Investigations Company 

Natural Investigations Company provides a full spectrum of environmental consulting services, with a 
special focus upon environmental assessment and cultural and biological resource management. Natural 
Investigations Company is unique in its ability to find creative solutions to the environmental needs and 
challenges facing its clients, and they are distinguished by their ability to produce high quality 
deliverables quickly and at lower cost than their larger competitors. 

Natural Investigations' cultural resources specialists provide a wide range of services to help clients 
achieve compliance with federal, state, and local regulations. They specialize in compliance with the 
California Environmental Quality Act (CEQA), the National Historic Preservation Act of 1966, the 
Archaeological Resources Protection Act of 1979, the Native American Graves Protection and 
Repatriation Act of 1990, as well as the cultural resources requirements of National Environmental 
Policy Act (NEPA), and various state and local regulations and statutes. During the life of a project, they 
routinely consult with the appropriate federal, state or local regulatory agencies, local Native American 
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tribes, preservation groups and historical societies, to name a few, to ensure all compliance, agency 
guidelines, and local interest issues are met. 

 

Environmental Vision 

Environmental Vision provides specialized planning and design consulting services to address the 
aesthetics and public perception of environmentally sensitive projects.  They approach each project 
assignment with an underlying philosophy that recognizes the uniqueness of places, environmental 
settings, communities and client needs. Working as a collaborative team, their staff provides full-service 
visual analysis expertise including: 

• visual resources assessment 
• visual impact and shadow studies 
• landscape and aesthetic mitigation design 
• computer modeling and visual simulation 
• peer review 

Environmental Vision provides responsive, cost-effective professional services to public and private 
sector clients including cities and counties, colleges and universities, energy and utility companies, water 
districts, transportation agencies, hospitals, development companies, environmental and architecture / 
engineering firms. 
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4 SCHEDULE  
The following table shows RCH’s proposed schedule for the CEQA review. The schedule is based on a 
start date of November 15th. The schedule dates would shift directly in relation to any later start date. 
Task 2 would normally be estimated at 45 days but is expanded using this start date because it would 
include the December holidays, which typically slow the schedule for 7-14 days. 

Task 
Duration 

(Calendar Days) 
Start 
Date 

Completion 
Date 

Notice to Proceed 1 11/15/2017 11/16/2017 

Task 1.  Kick off Meeting 1 11/22/2017 11/23/2017 

Task 2.  Prepare Administrative Draft Initial 
Study 56 11/24/2017 1/19/2018 

CSD Administrative Draft Initial Study Review 7 1/20/2018 1/27/2018 

Task 3.  Prepare Public Draft  MND 10 1/28/2018 2/7/2018 

Task 4. Prepare NEPA Report 10 2/8/2018 2/18/2018 

Task 5.  Circulate CEQA Document 30 2/8/2018 3/10/2018 

Task 6.  Final CEQA Public Hearing/ Adoption 14 3/11/2018 3/25/2018 
Note: This schedule is contingent upon receiving technical studies (Cultural Resources and Biological 
Resources) for the project within 30 days of notice to proceed. 
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5 COST ESTIMATE 
The RCH Cost Estimate is provided in Table 1. 

The cost estimate assumes the following: 

• One round of review of the Initial Study by the CSD and Project D Engineer. If there are multiple 
reviewers their comments should be consolidated for return to RCH. 

• The following technical studies will be prepared by RCH and RCH subcontractors: 
o Biological Resources Assessment 
o Cultural Resources Assessment 
o Photo Simulation (Optional Task) 

 
• The following technical study will be prepared and delivered to RCH: 

o Geotechnical Report 
 

Tasks excluded include but are not limited to the following: 

• Additional rounds of review by the CSD 
• New or additional technical reports (Arborist Report, Traffic Study, Phase 1 Hazmat Report) 
• Preparation of an EIR 
• Changes to the Project Description that affect RCH work 
• Response to Public Comments received during CEQA Public Review (beyond the 16 hours 

included in the cost estimate – at this time there is no way to estimate the level of public 
comments) 

• Additional meetings not in the proposed Scope of Work (T&M costs if additional meetings are 
authorized) 



RCH Group 
Cost Estimate
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Table 1.  Cost Estimate RCH Group

Labor Effort Direct Costs

Subconsultants    Other Direct Costs
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RCH 
TOTAL 
COSTS

  Employee category bill rate:  ($/hr) $160 $135 $95 $85 $90 10%

TASKS: (Hours per person per task)

1. Project Kick-Off Meeting 4 4 8 $1,020 $40 $44 $1,064

2. Administrative IS Preparation 8 4 45 45 4 106 $10,280 $3,700 $5,050 $120 $100 $9,867 $20,147

3. Draft IS Preparation 8 2 10 10 4 34 $3,710 $100 $110 $3,820

4. NEPA Report Preparation 8 20 18 2 48 $4,890 $0 $4,890

5. Circulate CEQA Document 2 6 8 $830 $286 $315 $1,145

6. Response to Public Comments on CEQA Document 4 6 6 16 $1,720 $100 $110 $1,830

7. Meetings (CEQA Public Hearing) 1 meeting 4 4 8 $1,020 $40 $44 $1,064

8. Project Management 8 8 16 $2,040 $0 $2,040

TOTAL EFFORT (Hours) 46 6 97 85 10 244

TOTAL COSTS ($) $7,360 $810 $9,215 $7,225 $900 $25,510 $3,700 $5,050 $200 $586 $10,490 $36,000

With 10% contingency = $39,600

OPTIONAL TASKS

9. Water Tank Photo Simulations (from 2-3 key viewing locations) - Subcontractor Environmental Vision $10,000

10. Additional Meetings Time and Materials with Authorization in Advance

Christian Valley Park CSD Tank Project 
CEQA/NEPA Environmental Review



 

 
 
November 8, 2017 
 
Paul Miller 
RCH Group, Inc. 
11060 White Rock Rd., Ste. 150-A 
Rancho Cordova, CA 95670 
 

Subject: Proposal for Biological Consulting Services 
Christian Valley Park CSD (±2 acre) 
Auburn, Placer County, California 

Dear Paul: 

 

Thank you for your request to provide a scope-of-work and cost estimate for biological services 
on the ±2-acre property, located at Christian Valley Park CSD in Auburn. We understand that 
you need a Biological Resources Assessment that will be adequate for CEQA review purposes. 

This scope of work/estimate includes reimbursable expenses, including use of specialized 
equipment (Trimble GPS, UAV), mileage, and printing.  This effort includes generating an aerial 
orthomosaic photo along with oblique photos of the project area for use in our report and for 
your use, if requested. 

Upon approval of a contract, we can schedule our field work. 

We will conduct a standard Biological Resources Assessment analysis that identifies vegetative 
communities, the presence/absence of potential waters of the U.S., and makes as many 
definitive calls on the presence or absence of sensitive species as we can at this time of year.  We 
will address each of these issues in the document.  For this task, we will; 

• Review pertinent background information including the California Natural Diversity 
Data Base (CNDDB), the California Native Plant Society (CNPS) Inventory of Rare and 
Endangered Plants, the U.S. Fish and Wildlife Service (USFWS) Endangered Species 
database, and the California Department of Fish and Wildlife (Game) endangered 
species lists for information regarding the occurrences of special-status species in the 
project region; 

• Conduct a field evaluation of the site to assess vegetation and wildlife habitat types, 
record plant and animal species observed, and determine what, if any, special-status 
species may occur on the property.  In addition to the walking assessment, we will 
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utilize our Unmanned Aerial System to produce an orthomosaic aerial photo, which will 
assist us is providing current details of the property.   

• Include an assessment of the presence/absence of potential waters of the U.S. on the site; 
and  

• Prepare Biological Resources Assessment, which will include all pertinent exhibits, 
conclusive information to the extent possible, and recommendations for any further 
actions as needed. 

Total Costs $3,700 

This cost estimate does not include additional items such as conducting a formal wetland 
delineation to Corps standards, arborist studies, or focused special-status species surveys.   

We will provide hard copies of the report as needed along with a PDF for your use.   

If this proposal is acceptable to you we can forward you our standard consulting services 
agreement for your review and signature. 

If you would like to discuss further, please call me at (530) 888-0130. 

Sincerely, 
 

 
 
Jeff Glazner 
Principal 
 
 
 
 
 
Attachment: 2017 Salix Fee Schedule 
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November 8, 2017 

Mr. Paul Miller 
RCH Group 
11060 White Rock Road, Suite 150-A 
Rancho Cordova, CA 95670 
 
Subject: Cultural Resources Services for the CVPCSD Project in Placer County, CA 
 
Natural Investigations Company, Inc. (Natural Investigations) has prepared the following scope of work and 
associated cost in response to the specific tasks and responsibilities for an archaeological investigation under the 
provisions NHPA Section 106 (36 CFR 800) for approximately 2.9-arce project area located in Placer County, 
CA. 

Task 1: Cultural Resources Inventory  

Natural Investigations will conduct a California Historical Resources Information System (CHRIS) records search 
with a 0.25-mile radius of the proposed project area at the North Central Information Center (NCIC) located in 
Sacramento, CA. The NCIC houses cultural resources records and the primary purpose of the CHRIS records 
search is to identify any previously recorded cultural resources known to exist within or adjacent to the project 
areas.  In addition to the archaeological inventory records and reports, an examination will be made of historic 
maps, the NRHP, the California Inventory of Historical Resources, and the listing of California Historical 
Landmarks. The records search will also reveal the nature and extent of any cultural resources work previously 
conducted within the project area.  

Natural Investigations will assess the potential for paleontological resources within the project area. This 
assessment would include a review of geologic maps and a record search of the online database maintained by the 
University of California Museum of Paleontology at Berkeley (UCMP). 

Additionally, Natural Investigations will contact the Native American Heritage Commission (NAHC) for a review 
of their Sacred Lands File. The NAHC will determine if any NAHC-listed Native American sacred lands are 
located within or adjacent to the project area. As part of the Section 106 process, Natural Investigations will 
submit a project information letter and location map to each individual/Tribe/organization on the NAHC list. 

Task 2: Pedestrian Survey  

Upon completion of the CHRIS, NAHC, and UCMP records searches, Natural Investigations will conduct an 
intensive pedestrian survey of the project area. Archaeologists will conduct the survey utilizing pedestrian 
transects spaced at maximum intervals of 15 meters, covering all portions of the project area. Areas which are 
inaccessible due to dense vegetation, unstable geologic conditions, or other obstructions will be surveyed at a 
reconnaissance-level, typically at 20-40 meter transects.   
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Note: For the purposes of this scope and cost estimate, Natural Investigations assumes that the cultural resources 
survey will be negative for prehistoric and historic resources (i.e., no previously unrecorded cultural resources 
will be encountered and no previously recorded cultural resources will require updates). No testing or excavation 
will be conducted, nor will any artifacts, samples or specimens be collected during the survey. 

Task 3: Cultural Resources Technical Report  

Upon completion of the literature review (CHRIS/NAHC/UCMP) and pedestrian survey, Natural Investigations 
will prepare a cultural resources confidential technical report for the project area. The technical report will 
document the results of the literature review, Native American outreach, and field survey as well as provide 
management recommendations for resources within or near the project area. The reports will meet the Secretary 
of Interior’s Standards and Guidelines and will follow Archaeological Resource Management Reports: 
Recommended Contents and Format guidelines. The report will include maps depicting the area surveyed for 
cultural resources. If the locations of sensitive archaeological sites or Native American cultural resources will be 
depicted or described in the report, it will be considered confidential; the report may not be distributed to the 
public. In order to protect these sensitive resources, the confidential technical report shall be made available only 
to qualified cultural resources personnel, the landowner, and project management personnel on a “need-to-know” 
basis.  

Note: For the purposes of this scope and cost estimate, Natural Investigations assumes that RCH Group will 
provide a project description. 

Based on thoughtful consideration, Natural Investigations estimates our fee for the scope of services described 
herein as presented below: 

 Cost estimate 
Task Cost 

Task 1: CHRIS*/NAHC/UCMP 
Searches $1,605 

Task 2: Field Survey $785 

Task 3: Technical Report $2,660 

Total $5,050 

*Assumes CHRIS fees not to exceed $450 

We appreciate the opportunity to submit this proposal and look forward to providing our services on this project.  
Please call if you have questions concerning this proposal.  Our staff can start work immediately with a notice to 
proceed. 

Respectfully submitted, 

 

Cindy J. Arrington, M.S., RPA  



 

 

RCH Group Environmental Services 
2017‐18 Consultant Fee Schedule 

Professional fees for services provided and work performed will be billed and calculated in US 
currency at the rates and categories described. Fees are generally adjusted at the beginning of 
each calendar year. 

Professional Staff                        Rate per Hour 
Principal / Senior Scientist ................................................................................ $160.00 
Senior Air Quality Scientist ............................................................................... $135.00 
Graphics and CADD ..............................................................................................$90.00 
Senior Administrative Staff ..................................................................................$90.00 
Associate II  ..........................................................................................................$95.00 
Technical Associate  .............................................................................................$85.00 
 

RCH Staff by Category 
Principal / Senior Scientist: Paul Miller 
Senior Air Quality Scientist: Michael Ratte 
Associate II: Dan Jones 
Technical Associate: Erin Reddy 
Senior Administrative Staff: Sarah Fontenot 

A ten percent (10%) administration fee will be added to all direct and reimbursable expenses, 
including subcontractors.  Direct and reimbursable costs will be incurred at the discretion of 
consultant, as is customary and usual, subject to any limitations imposed by client in writing. 

INVOICES AND PAYMENT TERMS 

Invoices will be issued monthly. Payment is due upon receipt. Interest of one and one‐half percent 
per month (18% per annum) will be applied to the outstanding balance for accounts not paid 
within thirty (30) calendar days from the date of the invoice.  
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